

Crew A-1 Hr. Daily Hr. Daily

Bare

Costs

Incl.

O&P

1 Building Laborer \$39.85 \$318.80 \$60.70 \$485.60 \$39.85 \$60.70

1 Concrete Saw, Gas Manual 71.20 78.32 8.90 9.79

8 L.H., Daily Totals \$390.00 \$563.92 \$48.75 \$70.49

Crew A-1A Hr. Daily Hr. Daily

Bare

Costs

Incl.

O&P

1 Skilled Worker \$52.35 \$418.80 \$80.15 \$641.20 \$52.35 \$80.15

1 Shot Blaster, 20" 214.80 236.28 26.85 29.54

8 L.H., Daily Totals \$633.60 \$877.48 \$79.20 \$109.69

Crew A-1B Hr. Daily Hr. Daily

Bare

Costs

Incl.

O&P

1 Building Laborer \$39.85 \$318.80 \$60.70 \$485.60 \$39.85 \$60.70

1 Concrete Saw 102.40 112.64 12.80 14.08

8 L.H., Daily Totals \$421.20 \$598.24 \$52.65 \$74.78

Crew A-1C Hr. Daily Hr. Daily

Bare

Costs

Incl.

O&P

1 Building Laborer \$39.85 \$318.80 \$60.70 \$485.60 \$39.85 \$60.70

1 Chain Saw, Gas, 18" 27.80 30.58 3.48 3.82

8 L.H., Daily Totals \$346.60 \$516.18 \$43.33 \$64.52

Crew A-1D Hr. Daily Hr. Daily

Bare

Costs

Incl.

O&P

1 Building Laborer \$39.85 \$318.80 \$60.70 \$485.60 \$39.85 \$60.70

1 Vibrating Plate, Gas, 18" 31.80 34.98 3.98 4.37

8 L.H., Daily Totals \$350.60 \$520.58 \$43.83 \$65.07

Crew A-1E Hr. Daily Hr. Daily

Bare

Costs

Incl.

O&P

1 Building Laborer \$39.85 \$318.80 \$60.70 \$485.60 \$39.85 \$60.70

1 Vibrating Plate, Gas, 21" 40.60 44.66 5.08 5.58

8 L.H., Daily Totals \$359.40 \$530.26 \$44.92 \$66.28

Crew A-1F Hr. Daily Hr. Daily

Bare

Costs

Incl.

O&P

1 Building Laborer \$39.85 \$318.80 \$60.70 \$485.60 \$39.85 \$60.70

1 Rammer/Tamper, Gas, 8" 46.00 50.60 5.75 6.33

8 L.H., Daily Totals \$364.80 \$536.20 \$45.60 \$67.03

Crew A-1G Hr. Daily Hr. Daily

Bare

Costs

Incl.

O&P

1 Building Laborer \$39.85 \$318.80 \$60.70 \$485.60 \$39.85 \$60.70

1 Rammer/Tamper, Gas, 15" 52.00 57.20 6.50 7.15